

## **ERRATUM**

Please note that the following requests for quotations (RFQ's) with a closing date of the 30<sup>th</sup> of June 2022 have been extended to a new closing date, 05 July 2022.

No	PROJECT NAME/DESCRIPTION & NUMBER	OLD CLOSING DATE	NEW CLOSING DATE
1	Supply and delivery of Disaster Tents CCLM/11/21/22-BTO		
2	Supply and delivery of Mobile Trailer Diesel 50kva Silent Generator CCLM/12/21/22-BTO		
3	Supply and delivery of Roads and Horticulture Material CCLM/13/21/22-BTO	30 JUNE-2022	05 JULY 2022
4	Supply and delivery of electrical Stores Materials CCLM/14/21/22-BTO		
5	Supply and delivery of shredder Machines CCLM/15/21/22-BTO		
6	Supply and delivery of working tools CCLM/16/21/22-BTO		
7	Supply, removing and installation of air conditioners. CCLM/17/21/22-BTO		
8	Branding of Municipal Market stalls CCLM/18/21/22-BTO		
9	Supply and delivery of mini loader equipment trailer CCLM/19/21/22-BTO		
LO	Supply, delivery and installation of a mobile Guards Rooms. CCLM/20/21/22-BTO		
1	Supply and delivery of Brush cutters Blades CCLM/21/21/22-BTO		
.2	Supply and delivery of Grader Blades, Bolt and Nuts		
.3	CCLM/22/21/22-BTO Supply and delivery of Dozer cutting Edge CCLM/24/21/22-BTO		

NV MALULEKE (CHIEF FINANCIAL OFFICER)

CEDE 1 JU 86

Date